CITY COUNCIL AGENDA ITEM COVER MEMO

Agenda ltem Number:

Meeting Type: Reqular Meeting Date: . 6/9/16
Action Requested By: _Public Works Agenda Type: Resolution
Subject Matter:

Agreement between the City of Huntsville and Reed Contracting Services, Inc.

Exact Wording for the Agenda:

Resolution authorizing the Mayor to enter into an agreement between the City of Huntsville and the low
bidder, Reed Contracting Services, Inc,, for Resurfacing of Residential Streets-2016, Phase |, Project No.
71-16-RR02

Note: If amendment, Please state title and number of the original

Item to be considered for: Action Unanimous Consent Required: No

Briefly state why the action is required; why it is recommended; what council action will provide, allow and
accomplish and; any other information that might be helpful.

his project consists of resurfacing the following streets: (1) Hunters Ridge Drive from Golf Road to Dead
End; (2) Imperial Drive from Rivlin Road to Limestone Drive; (3) Lafayette Road/Circle from Thornton

venue to Cul-de-Sac; (4) Bob Wallace Avenue from Jordan Lane to Triana Boulevard; (5) Pulaski Pike from
Monica Road to Kelly Cemetery Road; (6) Lawrence Avenue from Governors Drive to Dewey Street; (7)
Demasters Avenue from Church Street to Hundley Drive; (8) Stokes Street from Hall Avenue to Cul-de-Sac;
(9) Betts Spring Drive from Lake Pointe Circle to Cul-de-Sac; (10) Brett Road from Mountain Park Circle to

earcy Drive; (11) Garvin Road from Greenhill Drive to Pulaski Pike; (12) Johnna Circle from Brett Road to *

Associated Cost:_$3,861,047.22 Budgeted item:

MAYOR RECOMMENDS OR CONCURS:

Department He_ag"_é——":’m\ Date: & 'Z’( G




ROUTING SLIP

CONTRACTS AND AGREEMENTS

Originating Department: Public Works Council Meeting Date: 5/26/2016

Department Contact: Lameka Carter Phone # 256-427-5304

Contract or Agreement: Construction Contract

Document Name: Reed-Resurfacing of Res Streets 2016 Project No. 71-16-RR02

City Obligation Amount: $3,861,047.22

Total Project Budget: $3,861,047.22

Uncommitted Account Balance:

Account Number: #3020-55-00000-516020-00000000 and 3300-55-00000-
516020-00000000

Procurement Agreements

T Title 39 | Competitive
Grant-Funded Aareements

.

’Not Applicable Grant Name:
I
Department [Signature Date
1) Originating
2) Legal
3) Finance

4) Originating

5) Copy Distribution
a. Mayor's office
{1 copics)
b. Clerk-Treasurer
(Original & 2 copies)

Tasdmad NAE N4



* to Dead End; (13) Bide-a-Wee Drive from Maysville Road to Peck Road; (14) Chasewood Drive from
Drake Avenue to Cul-de-Sac; (15) Elk Meadows Drive from Deer Valley Drive to Williams & Broad Drive;
(16) Oakleigh Lane from Eastern Bypass to Hampton Cove Way; (17) Garth Road from Carl T. Jones
Drive to Four Mile Post Road: (18) Bohannon Circle from Bohannon Drive to Cul-de-Sac; (19) Bohannon
Drive from Trevor Drive to Cul-de-Sac; (20) Appalachee Drive from Garth Road to Garth Road; (21)
Toney Drive from Garth Road to Dead End (West Side); (22) Toney Drive from Garth Road to Cul-de-

Sac: (23) Tannahill Circle from Tannahill Drive to Cul-de-Sac: (24) Tenker Creek Lane from Trellis Post
Court to Winterberry Way; (25) Green Cove Road from Bailey Cove Road to Memorial Parkway: (26

Candon Circle from Hickory Hill Lane to Cul-de-Sac; (27) Forrest Heights Drive from Willow Hills Drive to
Cul-de-Sac; (28) Glencoe Road from Whitesburg Drive to Sherwood Drive; (29) Glen Echo Circle from
Autumn_Chase to Cul-de-Sac: (30) Horseshoe Trail from Willowbrook Drive to Willowbrook Drive; (31)
Melanie Drive from Dunbarton Road to TVA Easement: (32) Meadow Park Circle from Meadow Park
Drive to Cul-de-Sac; (33) Valley Bend Drive from Willowbrook Drive to Smoke Rise Road; (34) Torino
Drive from Waliwood Drive to Nottingham Lane; (35) Sugar Tree Lane from Kingsway Road to Weatherly
Road: (36) Bob Wallace Avenue from 1-565 Overpass to Jordan Lane-Patton Road: (37) Cypress Creek
Drive from Rebecca Pines to Cul-de-Sac: (38) Sugarwood Court from Cul-de-Sac to Cypress Creek
Drive; and (Providence Main from University Drive to Qld Monrovia and Biltmore from Providence Main to
Old Monrovia. for a total contract amount of $3,861,047.22. Acct. No. 3020-55-00000-516020-00000000
and 3300-55-00000-516020-00000000




RESOLUTION NO. 16-

BE IT RESOLVED by the City Council of the City of
Huntsville, Alabama, that the Mayor be, and is hereby authorized,
to enter into a contract between the City of Huntsville and the
low bidder, Reed Contracting Services, Inc., in the amount of
THREE MILLION EIGHT HUNDRED SIXTY-ONE THOUSAND FORTY-SEVEN AND
.22/100 DOLLARS ($3,861,047.22) for Resurfacing of Residential
Streets-2016, Phase I, Project No. 71-16-RR02, in Huntsville,
Alabama, on behalf of the City of Huntsville, a municipal
corporation in the State of Alabama, which said agreement is
substantially in words and figures similar to that document
attached hereto and identified as "Contract between City of
Huntsville and Reed Contracting Services, Inc. for Resurfacing of
Residential Streets-2016, Phase I, Project No. 71-16-RR02”
consisting of a total of one (1) page plus one hundred thirty-one
(131) additional pages consisting of Attachments Al-I,
Supplement to General Requirements for Construction of Public
Improvements and all Addenda, “Certification of Compliance with
Title 39, Code of Alabama”, and “E-Verify Statement”, and the
date of June 9, 2016, appearing on the margin of the first page,
together with the signature of the President or President Pro Tem
of the City Council, and an executed copy of said document being
permanently kept on file in the Office of the City Clerk of the
City of Huntsville, Alabama.

ADOPTED this the 9th day of June , 2016.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 9th day of June , 2016.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE

AND
REED CONTRACTING SERVICES, INC.
FOR
RESURFACING OF RESIDENTIAL STREETS-2016, PHASE I
PROJECT NO. 71-16-RR02

STATE OF ALABAMA}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 9th day of June, 2016, between the CITY
OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein as City,
and REED CONTRACTING SERVICES, INC., sometimes referred to herein as Contractor.

~-WITNESSETH-

WHEREAS, the City desires to install, construct or make certain improvements known as
Resurfacing of Residential Streets-2016, Phase I, Project #71-16-RR02, in the City of Huntsville,
Madison County, Alabama, all in accordance with details, specifications, surveys and general
requirements prepared by the City of Huntsville Urban Development Department - Engineering
Division, which are on file in the Office of the City Engineer of the City of Huntsville, Alabama,
all of which details, specifications, surveys and general requirements are made a part of this
contract, and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafter set out. The
Contractor promises and agrees to furnish all necessary labor, materials and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications and
general requirements hereto attached and made a part of this contract.

FOR THE PERFORMANCE of such work, the City agrees to pay the Contractor as
follows per Attachment “A1”.

BY:
%J C Q’\ Tommy Battle, Mayor
Reed Contracting Serv{cks, Inc.
%__ Kenneth Benion
ATTEST; City Clerk Treasurer
Will Culver
City Council President

DATE: June 9, 2016




RESURFACING OF RESIDENTIAL STREETS-2016, PHASE |

PROJECT NO. 71-16-RR02

CITY OF HUNTSVILLE, ALABAMA

Bid Quantities

Bid Proposal

Addenda Acknowledgment Form
Subcontractor's Listing
References of Similar Projects
Notice to Contractors

Sample Copy of Invoice
W8-Taxpayer Form

City of Huntsville Report of Ownership Form

SUPPLEMENT TO GENERAL REQUIREMENTS

SECTION NO.

SECTION

General

Proposal Preparation

Quantities

Change Orders

Maintain Office

Subcontractors

Bid Bond

N/A

Liability Insurance

Licenses and Classifications

Permits

Payment

N/A

Examination of Plans, Specifications,
Special Provisions, and Site Work

Inclusions to Contract

Commencement of Work

Contract Time

Liquidated Damages

Storage of Materials

Traffic Flow

Termination for Convenience

Termination for Cause

Unbalanced Bids

Additional insurance Requirements

Domestic Preferences

Time is of the Essence

No Damages for Delays

Contractor Responsible for Locating
Utilities Prior to Construction initiation

Correction to City of Huntsville's
Standard Specifications for the
Construction of Public Improvements,
Contract Projects, 1991-Recovery Time

Warranties

Coordination with other Contractors

W-9 Taypayer Form

Final Payment

Project Compietion Date

Record Drawings

TABLE OF CONTENTS

ATTACHMENT Al
ATTACHMENT B
ATTACHMENT C
ATTACHMENT D
ATTACHMENT E
ATTACHMENT F
ATTACHMENT G
ATTACHMENT H
ATTACHMENT |



TABLE OF CONTENTS
PAGE TWO0

Lien Walvers

Lowest Responsible Bidder

Non-Resident Bidders

Correction to Section 80.08C of The City of
Huntsville “Standard Specifications for
Construction of Public Improvements”

Correction to section 80 — Prosecution & Progress
80.01 subletting and contract. (a) limitations

Correction to Section 80 — Prosecution and
Progress 80.03 Progress Schedule of Oper.

Correction to Section 80 — Prosecution and
Progress 80.09(b)

Correction to Section 105 — Excavation and
Embankment

Corraction to Section 847 —- Pipe Culvert Joint
Sealers

NPDES Construction Requirements

DELETION of Section 50.01 — Authority of
Engineer of Record

Shop Drawings

E-Verify Statement

City of Huntsville Engineering Department
Construction Requirements

Survivability of Contract Provisions

Surety Bonds

Govemning Law

Alabama Immigration Act

Successors and Assigns

Written Notice

Rights and Remedies

Entire Agreement
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ATTACHMENT “B”
PROPOSAL

TO: THE CITY OF HUNTSVILLE
Public Services Building
320 Fountain Circle
Huntsville, Alabama

PROPOSAL OF Reed Contracting Servinces, Inc,

(NAME)
2512 Triana Blvd SW, Huntsville, AL 35805
(ADDRESS)

TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

RESURFACING OF RESIDENTIAL STREETS-2016, PHASE |
PROJECT NO. 71-16-RR02

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN:
The undersigned bidder has carefully examined the drawings or pilans, bid documents, the specifications, the

general requirements, the supplement to general requirements, the general terms and conditions, this proposal, the
agreement, together with any addenda thereto, and agrees to furnish and deliver all the matsriais, and to do and
perform all the work and labor required to be furnished and delivered, done and performed In and about the
Improvements as described above and In accordance with certain specifications prepared and approved by the
OWNER (City of Huntsville, Alabama). It is MANDATORY that any and all addenda be acknowledged by the
undersigned bidder on Attachment “C" which must be submitted with bld package; otherwise, bid shall be rejected.

The undersigned bidder understands that when unit prices are called for, the quantities shown hereln are
approximate only and are subject to Increase or decrease, and offers to do the work whether the quantities are
increased, or decreased, at the unit prices stated In the following schedule. The undersigned bidder also
understands that when lump sum bids are called for, he will be required to furnish all equipment, labor, materials and
other items or cost to construct a complete facility. The undersigned bidder further understands that any deletions
or additions designated on the outside of the bid envelope, must Indicate the particular bid item relative to the
deletion or addition, even if the deletion or addition references to deduct or add to the Total Base Bid. Any bids

recelved that are unsealed will be immediately rejected.

Contractors are authorized to download quantities, Attachment “A”, or quantity revisions from COH Engineering
website and paste to a CD-RW (preferably In a live/flash drive format) of thelr choice which must be submitted with
the original bld packet. In addition, two hard coples must be signed and submitted with original bid packet. Fallure
to do so may be cause for rejection of bid. The City reserves the right to reject any altered bid resulting from altering
the bid CD In any manner. If a price discrepancy is found on the CD-RW, or the correct version of bid quantities Is
not submitted on the CD-RW which corresponds to the printed hard coples, then printed hard copy prices submitted
with original bid documents, with Contractor signature, will prevail.

Certificates of Insurance are required naming the City as the Certificate Holder. Also, the name of the project and
project number should be Included on the certificate. The Certificates should reflect the Insurance coverage required

herein. In addition, a copy of the policy may be requested upon award. Certlificates signed using digital signatures
will not be accepted unless accompanied by a written statement from the Insurance/surety company Indicating that
their electronic signature Is intended as their signature. The Certificates are to be signed by a person authorized by
the Insurer to bind coverage on its behalf and must Indlicate coverage wiil not be canceled or non-renewed except
after thirty (30) days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308,
Huntsville, Alabama 35804 ATTN: Penny Kelly.

The undersigned bldder understands that the Contract Time for completion of all work is Ninety (90) calendar days.
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RESURFACING OF RESIDENTIAL STREETS-2016, PHASE |
PROJECT NO. 71-16-RR02

Page Two

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville. Within fifteen (15) days
after the date of acceptance of this proposal by City Councll action, the contractor shall execute the contract and
fumish to the OWNER a payment (labor and material) bond and a performance bond, each In the amount of 100% of
the contract amount. No contract extension wiil be allowed for delays In the Issuance of the notice to proceed that
are a result of the contractor failing to submit the required Items within the 15 days.

it Is further understood and agreed that the Contractor shall commence work to be performed under this contract
within fifteen (15) days from the date of this contract, unless otherwlse instructed in writing by the OWNER. All work

shall be carried on continuously to completion.

Accompanying this proposal Is a certified check or bid bond In the amount of not less than five percent (5%) of the
total amount shown on the schedule of prices not exceeding $10,000.00 payable to the City of Huntsville, Alabama,
which is to be forfeited, as liquidated damages, if, in the event that his proposal Is accepted, the undersigned shall
fall to execute the contract and fumnish a satisfactory contract bond under the conditions and within the time
specified In this proposal; otherwlise, sald certified check or bid bond Is to be returned to the undersigned.

DATED: May 12 ,20 16 .
(IF AN INDIVIDUAL, PARTNERSHIP, OR NON-INCORPORATED ORGANIZATION)
SIGNATURE OF BIDDER

BY

ADDRESS OF BIDDER

NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:

OUR CONTRACTOR'S STATE ucew. IS __ 20545 /7/
(IF A CORPORATION) /{// ///_/J
SIGNATURE OF BIDDER /// & -

BY _David L. Harris, Vice President

BUSINESS ADDRESS

INCORPORATED UNDER THE LAWS OF THE STATE OF _ Alabama
NAMES PRESIDENT _ Michael Reed

OF SEGRETARY David L. Harris, Vice President
OFFICERS TREASURER _Charles C. Lovoy, Secretary

MANDATORY ACKNOWLEDGEMENT OF ADDENDA: Addenda will only be emalled to those bidders who attend and
have signed In at the pre-bid meeting, Acknowladgement of receipt of addenda Is mandatory using Attachment “C"
and attachment must be submitted with bid package. Fallure to do so shall be cause for rejection of the bid. It Is the

responsibllity of all bidders to refer to the website for any updates.



ATTACHMENT “C"

RESURFACING OF RESIDENTIAL STREETS-2016, PHASE |
PROJECT NO. 71-16-RR02

MANDATORY ACKNOWLEDGEMENT OF ADDENDA

Acknowledgement of receipt of Addenda is Mandatory. Faliure to acknowledge recelpt shall be cause for
rejection of the bld. By signing below, Bidder acknowledges receipt of Addenda and the date received.

ADDENDUM NO, DA CEIVE
1 05/03/2016
2 05/10/2016

COMPANY Reed Contracti

SIGNATURE

avid L. Harris

TITLE Vice President

DATE  May 12,2016




ATTACHMENT “D”

RESURFACING OF RESIDENTIAL STREETS-2016, PHASE |
PROJECT NO. 71-16-RR02

SUBCONTRACTOR'S LISTING

All subcontractors must be approved in writing by Owner. Any additional subcontractors needed during the contract period
shall be approved by written letter from the Owner. Contractor shall Immediately notify Mary Dolberry via emall at
mary.dolberry@huntsvilleal.gov and the Owner’s project inspector of any changes to subcontractor list for the duration of the
project.

- TASKS TO BE SUBCONTRACTOR LICENSE ADDRESS ITEM #S OF |
PERFORMED NAME NO. WORK TO BE
PERFORMED |

Surveying/Layout
Permitting

Clearing & Grubbing
Erosion Control
Traffic Control
Excavation

Concrete
Storm Dralnage
Sanitary Sewer

Shoring/Monitoring
Retaining Walls
Bridges

Rallroads

Traffic (signals, loops)
Street Lights
Electrical Shoals Electric Co., Inc 9168 M St AL 356612018 282 & 283
Water

Asphalt
Landscaping (Trees,
___grassing)

Irrigation
Striping JC Cheek Contractors, Inc 11303 yo Box 1138 5-7,25-32, 4145, 54, 94-98, 112, 120424, 142, 155,
. sciusko, MS 39090

Sewer Testing
Guardralls
Handralls
Painting

Special (fencing,
benches, dewatering
etc.)

Mechanical

SCADA

161, 174-181, 198, 209, 235-237, 249-256, 273-281




ATTACHMENT “E”

RESURFACING OF RESIDENTIAL STREETS-2016, PHASE |
PROJECT NO. 71-16-RR02

Contractor shall provide at lease five (5) references including NAME OF PROJECT, Owner Name, address, phone
number and contact name that demonstrates contractor’s ability on similar projects.

1. City of Huntsville University & Paramount Intersection Improvements

320 Fountain Circle
Huntsville, Alabama 35804
POC: Dennis Thompson, Phone: (256) 535-2489

2. City of Huntsville Highway 72 West Meridian Crossover
320 Fountain Circle
Huntsville, Alabama 35804
POC: Dennis Thompson, Phone: (256) 535-2489

3. City of Huntsville Mastin Lake Road Improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Chris McNeese, Phone: (256) 535-2489

4. City of Huntsville Farrow Road Improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Cathy Martin, Phone: (256) 535-2489

5. City of Huntsville Shields Road Extension
320 Fountain Circle
Huntsville, Alabama 35804
POC: Chris McNeese, Phone: (256) 535-2489
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ATTACHMENT “F”

Mandatory Pre-bid meeting to be held on Tuesday, May 3, 2016 at 10:00 a.m., in the 1st Floor Conference Room at 320 Fountain
Circle, Huntsviile, AL 35801. Bidders must attend this pre-bid meeting to be eligible to submit a bid.

NOTICE TO CONTRACTORS

WANTED: Sealed bids in duplicate for the construction of: Resurfacing of Residential Streets-2016, Phase |, more particularly
known as Project No. 71-16-RR02

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) and 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-8-7, 34-8-|
and 34-8-9 (amended 1996) setting forth the definition of general contractor and the licensing procedures and requirements for stat
licensing. A copy of the above Codes may be obtalned from the OWNER (City of Huntsville). No one is entitied to bid and n¢
contract may be awarded to anyone who does not possess a valid general contractor’'s license and the required classification fo
the municipal type work to be performed. The general contractor’s license and classification must appear on the outside of the bic
envelope along with the general contractor's name and address, project name and number and date and time of bid opening
Section 39-3-5 Code of Alabama has been amended as follows:

“In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a state
having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the nonresident
bidder’s state awards contracts to Alabama contractors bidding under similar circumstances.”

This project Resurfacing of Residential Streets-2016, Phase |, more particularly known as Project No. 71-16-RR02 _requires the
contractor to possess a State of Alabama Classification of (HS) Highways and Streets or {MU) Municipal & Utility.

After proposals are opened and read, they will be compared on the basis of the summation of the products or approximate
quantities shown in Attachment “A”, multiplied by the unit bid prices. In the event of a discrepancy between unit bid prices and
extenslons, the unit bid price shall govern. A proposal will not be considered unless signed by the bidder or his authorized agent
and accompanied by cashier’'s check or properly signed bid bond, as required by law.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibiiity, skill, experience, record of integrity in business, and of performance offered and past record of
performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for herein, in
addition to that of the bid price which would affect the final cost of the Owner, will be taken into consideration in making award of
contract. The right is reserved to reject any bid where investigation of the business and technical organization of the bidder
available for the contemplated work, including financial resources, equipment, and experience on similar projects does not satisfy
the Owner that such bidder is qualified to perform the work. The City Council of the City of Huntsville reserves the right to reject
any and all bids and to walve informalities.

Separate sealed bids for the construction of this project will be recelved at the City of Huntsville Public Services Building, 320
Fountain Circle, in the 1st Floor in the Conference Room, on the 12th day of May, 2016, until 10:00 a.m. Each bid shall be
accompanied by an original signed, dated and sealed Bid Bond in the amount of not less than five percent (5%) of the total shown
on the schedule of prices, but not exceeding $10,000.00. Quantities are known as Attachment “A”. No bldder may withdraw his bid
within ninety (90) days after the actual date of opening.

These Addenda, Special Provisions, Plans, the Supplement to General Requirements for Construction of Public Improvements City
of Huntsville Specifications, Standard Specifications for Construction of Public Improvements Contract Projects and all
supplementary documents are essential parts of the contract, and a requirement occurring in one is as binding as though occurring
in all. They are Intended to be complimentary and to describe and provide for a complete work. Contract Document Order of
Precedence shall be as follows:

Addenda
General Requirements (Instructions to Bidders and Bid Proposal including Attachments)

1.

2,

3. Supplement to General Requirements

4. Drawings / City of Huntsville Standard Specifications for Construction of Public Improvements Contract Projects
1991

Supplemental Specifications (Earthwork, Chain Link Fences, and Gates)
Special Conditions
Current ALDOT Specifications

Noow
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standard Specifications for Construction of Public Improvements Contract Projects and Engineering Standards are available at n:
charge by downloading from the City Engineering website: www.huntsvilleal.goviengineering. Plans and proposals can b
downloaded from our website at no cost: www.huntsvilleal.qov/engineering/bidlist.html. Contractors will be responsible for costs ¢
duplicating their own plans and can choose photocopying facllity of their choice. Additionally, Contractors are responsible fo
checking website for any revisions/updates. Contractor is required to submit pricing, provided by the COH (Attachment “A”) an
made available for download from the Engineering website, on either a CD-RW (preferably in a live/flash drive format) in the Exce
format. The CD-RW (preferably In a live/flash drive format) must be in working condition and included with original bid packet an:
reflect the correct revision, along with two signed hard coples. Bid must be submitted from the file (Quantities) provided an:
downloaded from the City of Huntsville’s website. Fallure to do so may be cause for rejection of bid. The City reserves the right t
reject any altered bid resulting from altering the CD in any manner. If a price discrepancy is found on the CD-RW, or the correc
version of bid quantities Is not submitted on the CD-RW which corresponds to the printed hard copy, then printed hard copy price:
submitted with original bid documents, with Contractor signature, will prevail.

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Cltizen Protection Act, Act No. 2011-535, Code of Alabama (1875) § 31-13-1 througt
31-13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-491 on May 16
2012 Is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of a contract and as :
term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act, at
amended, any business entity or employer that employs one or more employees shall not knowingly employ, hire for employment
or continue to employ an unauthorized alien within the State of Alabama. During the performance of the contract, such busines:
entity or employer shall participate in the E-Verify program and shall verify every employee that is required to be verified according
to the applicable federal rules and regulations. The business entity or employer shall assure that these requirements are included ir
each subcontract in accordance with §31-13-9(c). Fallure to comply with these requirements may result in breach of contract
termination of the contract or subcontract, and possibly suspension or revocation of business licenses and permits In accordance
with §31-13-9 (e) (1) & (2). Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville
contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federa
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State o
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the agreement anc
shall be responsible for all damages resulting therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with the
bid package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of
Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the Alabama
immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the contract
performance. The Contractor shall submit in the bid package, with the requested information included on the form, the “City of
Huntsville, Alabama Report of Ownership Form” listed in the bid proposal as Attachment “I”. The bidder selected for award of the
contract may be required to complete additional forms relating to citizenship or allen status of the bidder and its employees,
including e-verify information, prior to award of a contract.

Advertise Date: 4-24-16



ATTACHMENT “G”
SAMPLE FORM

REQUEST FOR PAYMENT
CITY OF HUNTSVILLE ENGINEERING DIVISION

PROJECT NAME AND NUMBER:
ESTIMATE NUMBER: PERIOD FROM: TO
CONTRACT DURATION DAYS
START DATE: END DATE: 1/0/00 TOTAL CONTRACT TIME (3) [+]
TIME C.O.#1
TIME CO.#2 CONTRACTDAYSREMAINING ___ 0
TIME C.0.#3
TOTAL CONTRACT AMOUNT (1) AS AWARDED S -__CURRENT § -
CO.#1 S -
Cco.#2 S -
CO.#3 $ — -
TOTAL AMOUNT EARNED TO DATE LESS STORED MATERIALS (2): S -
MATERIAL STORED (INVOICE ATTACHED) $
RETAINAGE (5%) OF 50% OF CONTRACT $
Amount Is In sccordance with ALDOY and COM
AMOUNT EARNED AFTER RETAINAGE specifications and is based on the contract amount
bafore cha ordens.

LIQUIDATED DAMAGES PER DAY 200

LIQUIDATED DAMAGES ASSESSED TO DATE:

DAYS

—
— e
—————

ba from
(otharwise due.
TOTAL AMOUNT PREVIOUSLY APPROVED TO DATE: S
AMOUNT DUE THIS ESTIMATE WIT! LIQUIDATED DAMAGES S
A % OF TIME ELAPSED: TIME ELASPED TO DATE DAYS
TOTAL CONTRACT TIME (3) 0 DAYS
B: PROJECT COMPLETION: TOTAL EARNED TO DATE (2) - = " #DIVIOI
TOTAL CONTRACT AMOUNT -
C. PROGRESS OF WORK: B-A=
CONTRACTORS CERTIFICATE
[} the dily quaiied, ] agart for the
onlt-lhwnpmjlﬁ.doMbyumwmw-mm-ldhmmmlnwﬁwtmﬁmhphm, aws and thereto,
and do Auther cerilfy that afl labor, materisis and equipmant Isted herein have been paid for in Al as allowed an all pror estimotea and if requasted to do 8o, we wilt show evidence of
nlymvfthvhwmlnwﬂlmboﬁnhlmlmdﬁ-m. Wa frther cortify (if this fs the fina! estimate) that the amourg s

infull for ad work performad under the contract, including Aty amendments theteto and, upan payment of said sum, hereby release tha Owner,
Is mmmmm-mwmm We further cortify that we Ady guarrtee alwork parformed hereunder for & period of tweive
mhmhgum@mmum mmﬁmmumdu&wmmu-m dnm&mmhnﬁn),umm m-:lm- al terms and

of the ramein in Ad force and
B3 contsined in sald cortract documenta.

CERTIFIED FOR PAYMENT ON THIS THE DAY OF

ay: CONTRACTOR:
TITLE:

SIGNED: WITNESS:
SIGNATURE
We have chacked the qmand extensions to this estimate, and to the best of our knowiedge, the estimate is true and correct.
APPROVED FOR PAYMENT
BY: BY:
CONSTRUCTION INSPECTOR KATHY MARTIN, CITY ENGINEER

OR LYNN MAJORS, ADMINISTRATIVE OFFICER

ay: IF FINAL ESTIMATE, DATE WORK WAS
PROJECT ENGINEER COMPLETED:




ATTACHMENT “H”

All vendors/contractors are required to submit a Federal Tax Form W-8 to City of Huntsville at the time a contract is
awarded, unless vendor/contractor is already registered and doing business with the City. No payments of invoices
can be made until this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at
the following website: www.irs.ustreas.gov/publ/irs-pdf/fw9.pdf
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ATTACHMENT “”

CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM

General information. Please provide the following information:
Reed Contracting Services, Inc

Lega! name(s) (include “doing business as®, If applicable):

City of Huntsville current taxpayer identification number (if available): 291-024-0001 .
(Please note that if this number has been assigned by the Cly and if you are renewing your business license, the number

shouid be flisted on the renewal form.)

Type of Ownership. Please complete the un-shaded portions of the following chart by checking the appropriate box below
and entemg g;a‘ a“;’:)propﬁala Entity 1.D. Number, i applicable (for ar explanation of what an entity number 's, please see
paragraph ow):

'-fype of Ownership Entity {. D. Number
pplicable State

"Q General Partnership MatAdy] iﬁW ////// ///
07
Q Limited Partnership (LP) Number & Stats: - )
Q Limited Liability Partnership (LLP) Number & State: ¥
T Limited Liabiliy Company (LLC) (Singla | Numbar & State:
Member)
8 LLC (Mult-Member) : Number & State:
a Corporation Number & State:

157-607 Alabama
Number & State (if a filing entity under state law):

a Other, please explain:

Entity L.D. Numbers. If an Entity LD. Number is required and if the business entity is registered in this state, the number is
available through the website of Alabama's Secretary of State at .. » 3cs 3 32 3. . 5, under “Govemment Records”. Ifa
foreign entity is not registered in this state please provide the Entity I.D. number (or other similar number by whatever
named called) assigned by the state of formation aiong with the name of the state.

Formation Documents. Please note that, with regard to entities, the entity s formation documents, including articles or
certificates of incorporation, organization, or other applicable formation documents, as recorded in the probate records of the

appicable county and state of formation, are not required unless: (1) specifically requested by the City, or (2) an Entity 1.D.
Number is required and one has not been assigned or provided.

-~

Please date end sign this in the space provided below and either write legibly or lype your name under your signature.
If you are signing on b }% yr title as wéll. .
Signature: / ' Title (if applicable):_Vice President

Z

Date: _May 12,2016

Type or legibly write name: _David L. Harrjs
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Company ID Number: 109504

Information relating to your Company:

Company Name:

Company Facility Address:

Company Alternate Address:

County or Parish:
Employer Identification Number:

North American Industry
Classification Systems Code:

Parent Company:

Number of Employees:

Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in each State.

e ALABAMA

INFORMATION REQUIRED
FOR THE E-VERIFY PROGRAM

Reed Contracting Services Inc.

2101 Governors Drive SW
Huntsville, AL 35805

MADISON

631095945

237

100 to
499 Number of Sites Verified for: 1

1 site(s)

Information relating to the Program Administrator(s) for your Company on policy questions or operational problems:

Name: David Wilkinson

Telephone Number:  (256) 533 - 0505 Fax Number: (256) 533 - 0590
E-mail Address: davidw@reedalabama.com

Name: Paul I Moore

Telephone Number:  (256) 533 - 0505 Fax Number: (256) 533 - 0590

E-mail Address: ikem@reedalabama.com
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Company ID Number: 109504

THE E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION
MEMORANDUM OF UNDERSTANDING
ARTICLE 1
PURPOSE AND AUTHORITY

This Memorandum of Understanding (MOU) sets forth the points of agreement between the
Social Security Administration (SSA), the Department of Homeland Security (DHS) and Reed

Contracting Services Inc. (Employer) regarding the Employer's participation in the Employment
Eligibility Verification Program (E-Verify). E-Verify is a program in which the employment
eligibility of all newly hired employees will be confirmed after the Employment Eligibility

Verification Form (Form I-9) has been completed.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the Illegal Immigration
Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as

amended (8 U.S.C. § 1324a note).
ARTICLE II

FUNCTIONS TO BE PERFORMED

A, RESPONSIBILITIES OF THE SSA

1. Upon completion of the Form I-9 by the employee and the Employer, and provided the
Employer complies with the requirements of this MOU, SSA agrees to provide the Employer
with available information that allows the Employer to confirm the accuracy of Social Security
Numbers provided by all newly hired employees and the employment authorization of U.S.

citizens.
2, The SSA agrees to provide to the Employer appropriate assistance with operational

problems that may arise during the Employer's participation in the E-Verify program. The SSA
agrees to provide the Employer with names, titles, addresses, and telephone numbers of SSA

representatives to be contacted during the E-Verify process.

3. The SSA agrees to safeguard the information provided by the Employer through the E-
Verify program procedures, and to limit access to such information, as is appropriate by law, to
individuals responsible for the verification of Social Security Numbers and for evaluation of the
E-Verify program or such other persons or entities who may be authorized by the SSA as
governed by the Privacy Act (5 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and

SSA regulations (20 CFR Part 401).

4, SSA agrees to establish a means of automated verification that is designed (in
conjunction with DHS's automated system if necessary) to provide confirmation or tentative
nonconfirmation of U.S. citizens’ employment eligibility and accuracy of SSA records for both
citizens and aliens within 3 Federal Government work days of the initial inquiry.
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Company ID Number: 109504

5. SSA agrees to establish a means of secondary verification (including updating SSA
records as may be necessary) for employees who contest SSA tentative nonconfirmations that is
designed to provide final confirmation or nonconfirmation of U.S. citizens’ employment
eligibility and accuracy of SSA records for both citizens and aliens within 10 Federal
Government work days of the date of referral to SSA, unless SSA determines that more than 10
days may be necessary. In such cases, SSA will provide additional verification instructions.

B. RESPONSIBILITIES OF THE DEPARTMENT OF HOMELAND SECURITY

1. Upon completion of the Form -9 by the employee and the Employer and after SSA
verifies the accuracy of SSA records for aliens through E-Verify, DHS agrees to provide the
Employer access to selected data from DHS's database to enable the Employer to conduct:

e Automated verification checks on newly hired alien employees by electronic means, and
o Photo verification checks (when available) on newly hired alien employees.

2. DHS agrees to provide to the Employer appropriate assistance with operational problems
that may arise during the Employer's participation in the E-Verify program. DHS agrees to
provide the Employer names, titles, addresses, and telephone numbers of DHS representatives to

be contacted during the E-Verify process.

3. DHS agrees to provide to the Employer a manual (the E-Verify Manual) containing
instructions on E-Verify policies, procedures and requirements for both SSA and DHS, including
restrictions on the use of E-Verify.. DHS agrees to provide training materials on E-Verify.

4 DHS agrees to provide to the Employer a notice, which indicates the Employefs

participation in the E-Verify program. DHS also agrees to provide to the Employer anti-
discrimination notices issued by the Office of Special Counsel for Immigration-Related Unfair

Employment Practices (OSC), Civil Rights Division, and U.S. Department of Justice.

5. DHS agrees to issue the Employer a user identification number and password that permits
the Employer to verify information provided by alien employees with DHS's database.

6. DHS agrees to safeguard the information provided to DHS by the Employer, and to limit
access to such information to individuals responsible for the verification of alien employment

eligibility and for evaluation of the E-Verify program, or to such other persons or entities as may
be authorized by applicable law. Information will be used only to verify the accuracy of Social
Security Numbers and employment eligibility, to enforce the Immigration and Nationality Act

and federal criminal laws, and to ensure accurate wage reports to the SSA.

7. DHS agrees to establish a means of automated verification that is designed (in
conjunction with SSA verification procedures) to provide confirmation or tentative
nonconfirmation of employees' employment eligibility within 3 Federal Government work days

of the initial inquiry.
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8. DHS agrees to establish a means of secondary verification (including updating DHS
records as may be necessary) for employees who contest DHS tentative nonconfirmations and
photo non-match tentative nonconfirmations that is designed to provide final confirmation or
nonconfirmation of the employees' employment eligibility within 10 Federal Government work
days of the date of referral to DHS, unless DHS determines that more than 10 days may be
necessary. In such cases, DHS will provide additional verification instructions.

C. RESPONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the notices supplied by DHS in a prominent place that is
clearly visible to prospective employees.

2, The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and
telephone numbers of the Employer representatives to be contacted regarding E-Verify.

3. The Employer agrees to become familiar with and comply with the E-Verify Manual.

4. The Employer agrees that any Employer Representative who will perform employment
verification queries will complete the E-Verify Tutorial before that individual initiates any

queries.
A. The employer agrees that all employer representatives will take the refresher
tutorials initiated by the E-Verify program as a condition of continued use of E-
Verify.
B. Failure to complete a refresher tutorial will prevent the employer from continued

use of the program.

5. The Employer agrees to comply with established Form I-9 procedures, with two
exceptions:

If an employee presents a "List B" identity document, the Employer agrees to only accept
"List B" documents that contain a photo. (List B documents identified in 8 C.F.R. §
274a.2 (b) (1) (B)) can be presented during the Form I-9 process to establish identity).

If an employee presents a DHS Form I-551 (Permanent Resident Card) or Form I-766
(Employment Authorization Document) to complete the Form 1-9, the Employer agrees
to make a photocopy of the document and to retain the photocopy with the employee’s
Form I-9. The employer will use the photocopy to verify the photo and to assist the
Department with its review of photo non-matches that are contested by employees. Note
that employees retain the right to present any List A, or List B and List C, documentation
to complete the Form I-9. DHS may in the future designate other documents that activate

the photo screening tool.

6. The Employer understands that participation in E-Verify does not exempt the Employer
from the responsibility to complete, retain, and make available for inspection Forms 1-9 that relate
to its employees, or from other requirements of applicable regulations or laws, except for the
following modified requirements applicable by reason of the Employers participation in E-
Verify: (1) identity documents must have photos, as described in paragraph 5 above; (2) a
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rebuttable presumption is established that the Employer has not violated section 274A(a)(1)(A) of
the Immigration and Nationality Act (INA) with respect to the hiring of any individual if it
obtains confirmation of the identity and employment eligibility of the individual in compliance
with the terms and conditions of E-Verify ; (3) the Employer must notify DHS if it continues to
employ any employee after receiving a final nonconfirmation, and is subject to a civil money
penalty between $500 and $1,000 for each failure to notify DHS of continued employment
following a final nonconfirmation; (4) the Employer is subject to a rebuttable presumption that it
has knowingly employed an unauthorized alien in violation of section 274A(a)(1)(A) if the
Employer continues to employ any employee after receiving a final nonconfirmation; and (5) no
person or entity participating in E-Verify is civilly or criminally liable under any law for any
action taken in good faith on information provided through the confirmation system. DHS
reserves the right to conduct Form I-9 compliance inspections during the course of E-Verify, as
well as to conduct any other enforcement activity authorized by law.

7. The Employer agrees to initiate E-Verify verification procedures within 3 Employer
business days after each employee has been hired (but after both sections 1 and 2 of the Form I-9
have been completed), and to complete as many (but only as many) steps of the E-Verify process
as are necessary according to the E-Verify Manual. The Employer is prohibited from initiating
verification procedures before the employee has been hired and the Form I-9 completed. If the
automated system to be queried is temporarily unavailable, the 3-day time period is extended
until it is again operational in order to accommodate the Employer's attempting, in good faith, to
make inquiries during the period of unavailability. In all cases, the Employer must use the SSA
verification procedures first, and use DHS verification procedures and photo screening tool only

after the the SSA verification response has been given.

8. The Employer agrees not to use E-Verify procedures for pre-employment screening of
job applicants, support for any unlawful employment practice, or any other use not authorized by
this MOU. The Employer must use E-Verify for all new employees and will not verify only
certain employees selectively. The Employer agrees not to use E-Verify procedures for re-
verification, or for employees hired before the date this MOU is in effect. The Employer
understands that if the Employer uses E-Verify procedures for any purpose other thun as
authorized by this MOU, the Employer may be subject to appropriate legal action and the
immediate termination of its access to SSA and DHS information pursuant to this MOU.

9. The Employer agrees to follow appropriate procedures (see Article II.B. below)
regarding tentative nonconfirmations, including notifying employees of the finding, providing
written referral instructions to employees, allowing employees to contest the finding, and not
taking adverse action against employees if they choose to contest the finding. Further, when
employees contest a tentative nonconfirmation based upon a photo non-match, the Employer is
required to take affirmative steps (see Article IILB. below) to contact DHS with information

necessary to resolve the challenge.

10. The Employer agrees not to take any adverse action against an employee based upon the
employee's employment eligibility status while SSA or DHS is processing the verification request
unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1 (1)) that the employee is
not work authorized. The Employer understands that an initial inability of the SSA or DHS
automated verification to verify work authorization, a tentative nonconfirmation, or the finding of
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a photo non-match, does not mean, and should not be interpreted as, an indication that the
employee is not work authorized. In any of the cases listed above, the employee must be provided
the opportunity to contest the finding, and if he or she does so, may not be terminated or suffer
any adverse employment consequences until and unless secondary verification by SSA or DHS
has been completed and a final nonconfirmation has been issued. If the employee does not choose
to contest a tentative nonconfirmation or a photo non-match, then the Employer can find the

employee is not work authorized and take the appropriate action.

11.  The Employer agrees to comply with section 274B of the INA by not discriminating
unlawfully against any individual in hiring, firing, or recruitment or referral practices because of
his or her national origin or, in the case of a protected individual as defined in section 274B(a)(3)
of the INA, because of his or her citizenship status. The Employer understands that such illegal
practices can include selective verification or use of E-Verify, discharging or refusing to hire
eligible employees because they appear or sound “foreign”, and premature termination of
employees based upon tentative nonconfirmations, and that any violation of the unfair
immigration-related employment practices provisions of the INA could subject the Employer to
civil penalties pursuant to section 274B of the INA and the termination of its participation in E-
Verify. If the Employer has any questions relating to the anti-discrimination provision, it should

contact OSC at 1-800-255-7688 or 1-800-237-2515 (TDD).

12. The Employer agrees to record the case verification number on the employee's Form I-9
or to print the screen containing the case verification number and attach it to the employee's Form

I-9.

13. The Employer agrees that it will use the information it receives from the SSA or DHS
pursuant to E-Verify and this MOU only to confirm the employment eligibility of newly-hired
employees after completion of the Form I-9. The Employer agrees that it will safeguard this
information, and means of access to it (such as PINS and passwords) to ensure that it is not used
for any other purpose and as necessary to protect its confidentiality, including ensuring that it is
not disseminated to any person other than employees of the Employer who are authorized to

perform the Employer's responsibilities under this MOU.

14. The Employer acknowledges that the information which it receives from SSA is
governed by the Privacy Act (5 U.S.C. § 552a (i) (1) and (3)) and the Social Security Act (42
U.S.C. 1306(a)), and that any person who obtains this information under false pretenses or uses it
for any purpose other than as provided for in this MOU may be subject to criminal penalties.

15. The Employer agrees to allow DHS and SSA, or their authorized agents or designees, to
make periodic visits to the Employer for the purpose of reviewing E-Verify -related records, i.e.,
Forms I-9, SSA Transaction Records, and DHS verification records, which were created during
the Employer's participation in the E-Verify Program. In addition, for the purpose of evaluating
E-Verify, the Employer agrees to allow DHS and SSA or their authorized agents or designees, to
interview it regarding its experience with E-Verify, to interview employees hired during E-Verify
use concerning their experience with the pilot, and to make employment and E-Verify related
records available to DHS and the SSA, or their designated agents or designees. Failure to comply
with the terms of this paragraph may lead DHS to terminate the Employer’s access to E-Verify.
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ARTICLE i

REFERRAL OF INDIVIDUALS TO THE SSA AND THE DEPARTMENT OF
HOMELAND SECURITY

A. REFERRAL TO THE SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must
print the tentative nonconfirmation notice as directed by the automated system and provide it to
the employee so that the employee may determine whether he or she will contest the tentative

nonconfirmation.

2. The Employer will refer employees to SSA field offices only as directed by the
automated system based on a tentative nonconfirmation, and only after the Employer records the
case verification number, reviews the input to detect any transaction errors, and determines that
the employee contests the tentative nonconfirmation. The Employer will transmit the Social
Security Number to SSA for verification again if this review indicates a need to do so. The
Employer will determine whether the employee contests the tentative nonconfirmation as soon as

possible after the Employer receives it.

3. If the employee contests an SSA tentative nonconfirmation, the Employer will provide
the employee with a referral letter and instruct the employee to visit an SSA office to resolve the
discrepancy within 8 Federal Government work days. The Employer will make a second inquiry
to the SSA database using E-Verify procedures on the date that is 10 Federal Government work
days after the date of the referral in order to obtain confirmation, or final nonconfirmation, unless
otherwise instructed by SSA or unless SSA determines that more than 10 days is necessary to

resolve the tentative nonconfirmation..

4. The Employer agrees not to ask the employee to obtain a printout from the Social
Security Number database (the Numident) or other written verification of the Social Security
Number from the SSA.

B. REFERRAL TO THE DEPARTMENT OF HOMELAND SECURITY

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must
print the tentative nonconfirmation notice as directed by the automated system and provide it to
the employee so that the employee may determine whether he or she will contest the tentative

nonconfirmation.

2. If the Employer finds a photo non-match for an alien who provides a document for which
the automated system has transmitted a photo, the employer must print the photo non-match
tentative nonconfirmation notice as directed by the automated system and provide it to the
employee so that the employee may determine whether he or she will contest the finding.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to
contest a tentative nonconfirmation received from DHS automated verification process or when
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without changes to E-Verify, the Department reserves the right to require employers to take
mandatory refresher tutorials. )

Termination by any party shall terminate the MOU as to all parties. The SSA or DHS may
terminate this MOU without prior notice if deemed necessary because of the requirements of law
or policy, or upon a determination by SSA or DHS that there has been a breach of system
integrity or security by the Employer, or a failure on the part of the Employer to comply with
established procedures or legal requirements. Some or all SSA and DHS responsibilities under
this MOU may be performed by contractor(s), and SSA and DHS may adjust verification
responsibilities between each other as they may determine.

Nothing in this MOU is intended, or should be construed, to create any right or benefit,
substantive or procedural, enforceable at law by any third party against the United States, its
agencies, officers, or employees, or against the Employer, its agents, officers, or employees.

Each party shall be solely responsible for defending any claim or action against it arising out of or
related to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom,
including (but not limited to) any dispute between the Employer and any other person or entity
regarding the applicability of Section 403(d) of IIRIRA to any action taken or allegedly taken by

the Employer.

The employer understands that the fact of its participation in E-Verify is not confidential
information and may be disclosed as authorized or required by law and DHS or SSA policy,
including but not limited to, Congressional oversight, E-Verify publicity and media inquiries,
and responses to inquiries under the Freedom of Information Act (FOIA).

The foregoing constitutes the full agreement on this subject between the SSA, DHS, and the
Employer.

The individuals whose signatures appear below represent that they are authorized to enter into
this MOU on behalf of the Employer and DHS respectively.

To be accepted as a participant in E-Verify, you should only sign the Employer’s Section of
the signature page. If you have any questions, contact E-Verify Operations at 888-464-

4218.

Employer Reed Contracting Services Inc.

Paul I Moore

Name (Please type or print) Title
Electronically Signed 03/26/2008
Signature Date

Department of Homeland Security — Verification Division
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Electronically Signed 03/26/2008
Date

Signature
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SUPPLEMENT TO GENERAL REQUIREMENTS

1. GENERAL

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-
8-7, 34-8-8 AND 34-8-9 (AMENDED 1996) setting forth the definition of general contractor and the licensing procedures and
requirements for state licensing. No one is entitled to bid and no contract may be awarded to anyone who does not possess a
valid general contractor's license and the required classification for the municipal type work to be performed. The general
contractor's State of Alabama license and classification must appear on the outside of the bid envelope along with the general
contractor's name and address, project name and number and date and time of bid opening. Failure to provide this will be

cause to reject the bid.

In determining the successfui bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of Integrity in business, and of performance offered and past record
of perfomance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for
herein, in addition to that of the bid price which would affect the final cost to the Owner, will be taken into consideration in
making award of contract. The right is reserved to reject any bid where investigation of the business and technical
organization of the bidder available for the contemplated work, including financial resources, equipment, and experience on
similar projects does not satisfy the Owner that such bidder is qualified to perform the work. The City Council of the City of
Huntsville reserves the right to reject any and all bids and to waive informalities.

Separate sealed bids for the construction of this project shall be accompanied by Bid Bond in the amount of five percent (5%)
of the amount of the bid not to exceed $10,000.00. Quantities are known as Attachment “A”. No bidder may withdraw his bid
within ninety (90) days after the actual date of opening. Addenda, the Supplement to General Requirements for Construction
of Public Improvements City of Huntsville Specifications, Standard Specifications for Construction of Public Improvements
Contract Projects, the supplemental specifications, the plans, special provisions and all supplementary documents are
essential parts of the contract, and a requirement occurring in one Is as binding as though occurring in all. They are intended
to be complementary and to describe and provide for a complete work. In case of discrepancy, calculated dimensions, unless
obviously incorrect, shall govern over scaled dimensions. Contract Document Order of Precedence shall be as follows: 1.
Addenda; 2. General Requirements (instructions to Bidders and Bid Proposal including attachments); 3. Supplement to
General Requirements; 4. Drawings/City of Huntsville Standard Specifications for Construction of Public Improvements
Contract Projects, 1991; 5. Supplemental Specifications (Earthwork, Chain Link Fences, and Gates); 6. Special Conditions;
and 7. Current ALDOT Specifications. All bid openings and any scheduled pre-bid conferences are open to the public and will
be held in the Public Services Conference Room on the 1st Floor at 320 Fountain Circle, Huntsville, Alabama, uniess

otherwise noted.
Ali references to OWNER shall mean City of Huntsville, Alabama. All references to City Engineer shall mean OWNER.

2. PROPOSAL PREPARATION

(A) Proposal Form. The bidder's proposal must be submitted on the complete original proposal form furnished him by the
City. Unless otherwise provided in the proposal, joint venturers may submit a proposal for a joint venture of qualified bidders
on a proposal form issued to one of them, provided each venturer has taken out a proposal and provided the proposal is

signed by each co-venturer.

(B) Details. On the proposal form, the bidder shall enter in numbers a unit price and the extended amount bid (unit price x
quantity) in the appropriate column for each bid item, exclusive of those items for which a fixed contract unit price and
extension amount are shown. On lump sum items an entry shall be shown in the amount bid column. If a bidder wishes to bid
an item free, then he shall enter 0 (zero) in both the unit price column and amount bid column. After all extensions are made,
the bidder shall total the extended amounts of the bid items and show his total bid amount in the appropriate place on the
proposal form. All figures shall be legibly shown in ink or typed. Any interlineation, erasure or other alteration of a figure shall
be Initialed by the signer of the proposal. The City will check the extension of each item given in the proposal and correct all
errors and discrepancies. In case of a discrepancy between a unit bid price and the extension amount, the unit price shall
govern. The sum of the extension amounts will be the contract bid price. The undersigned bidder further understands that
any deletions or additions designated on the outside of the bid envelope, must indicate the particular bid item relative to the
deletion or addition, even if the deletion or addition references to deduct or add to the Total Base Bid. Any bids received that

are unsealed will be immediately rejected.

(C) Signing. The bidders proposal must be signed with ink by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by one or more officers of a
corporation or by an agent of the Contractor legally qualified and acceptable to the City. If the proposal is made by an
individual, his name and post office address must be shown; by a partnership, the name and post office address of each
partnership member must be shown; as a joint venture, the name and post office address of each member or officer of the
firms represented by the joint venture must be shown:; by a corporation, the name of the corporation and the business address
of its corporate officials must be shown. The proposal bid bond, if bid bond is tendered, shall be properly signed by the bidder

and the surety.



(D) Irregular Proposals. Proposals will be considered irregular and will be rejected if they contain any omissions, alteration
of form, additions not called for, incomplete bids (includes failure to enter a unit bid price on a bid item or, in the case of an
alternate, the altemate being bid by the Contractor), interlineations, erasures or alterations not initialed by the person signing
the proposal, or other irmegularities of any kind. Bids that are not signed will be considered non-responsive and will be
rejected. No proposal will be opened that does not contain the contractor's Alabama State license number. Proposals may
be rejected at any time prior to the execution of the contract. Any bidder using the same or different names for submitting
more than one proposal upon any project will be disqualified from further consideration on that project.

(E) Delivery of Proposals. Each proposal for each contract shall be placed, together with the proposal guaranty, in a sealed
envelope on the outside of which is written in large letters “Proposals for Work” and so marked as to indicate the project name,
project number, bidder name, and State license number. Proposals will be received by the OWNER or his representative
uniess otherwise provided until the hour and date set in the notice to Contractors for the opening thereof. No proposal will be
considered which has not been received prior to the hour and date set for the opening of bids. Proposals received after that
time will be returned. No proposal will be opened that does not contain the contractor's Alabama State license number.

3. QUANTITIES

work and authorized by City Council Action. The undersigned bidder also understands that when lump sum bids are called for,
he will be required to fumish all equipment, labor, material and other items or cost to construct a complete faciiity. See
Attachment “A” - Bid Quantities or revised Attachment if quantities have changed after pre-bid meeting.

4. CHANGE ORDERS
(A) Changes In the Work

Without invalidating the agresment, the owner may, at any time or from time to time, order additions, deletions or revisions in
the work; these will be authorized by change orders. Upon receipt of a change order, the contractor will proceed with the work
involved. All such work shall be executed under the applicable conditions of the contract documents. A change order signed

by the contractor indicates his agreement.

The OWNER may authorize minor changes or alterations in the work not involving extra cost and not inconsistent with the
overall intent of the contract documents. These may be accomplished by a field order.

Additional work performed by the contractor without authorization of a change order will not entitle him to an increase in the
contract price or an extension of the contract time, except in the case of an emergency.

The owner will execute appropriate change orders prepared by the engineer covering changes in the work to be performed
and work performed in an emergency and any other claim of the contractor for a change in the contract time or the contract

price which shall be approved by the OWNER.

It is the contractor's responsibility to notify his surety of any changes affecting the general scope of the work or change in the
contract price and the amount of the applicable bonds shall be adjusted accordingly. The contractor will furnish proof of such

adjustment to the owner.
(B) Change of Contract Price.

The contract price may only be changed by a change order. Any claim for additional compensation shall be based on written
notice delivered to the Owner and Engineer within ten (10) days of the occurrence of the event giving rise to the claim. Notice
of the extent of the claim with Supporting data shall be delivered within forty-five (45) days of such occurrence unless OWNER
allows an additional period of time to ascertain more accurate data. The contract price constitutes the total compensation

(4) directing acceleration in the performance of the work. Any other written order or an oral order from the owner which
causes any such change, shall be treated as a change order under this clause, provided that the contractor gives the owner
written notice stating the date, circumstances, and source of the order and that the contractor regards the order as a change

order.



(C) Change in the Contract Time.

The contract time may only be changed by a change order. Any claim for an extension in the contract time shall be based on
written notice delivered to the owner and engineer within ten (10) days of the occurrence of the event giving rise to the claim.
Notice of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such accurrence unless
OWNER allows an additional period of time to ascertain more accurate data. All claims for adjustment in the contract time
shall be determined by OWNER if owner and contractor cannot otherwise agree. Any change in the contract time resulting
from any such claim shall be incorporated in a change order. The contract time will be extended in an amount equal to time
lost due to delays beyond the control of contractor if he makes a claim as provided above. Such delays shall include, but not
be restricted to, acts or neglect by any separate contractor employed by owner, fires, floods, labor disputes, epidemics,

abnormal weather conditions, or acts of God.

All time limits stated in the contract documents are of the essence of the agreement. The provisions shall not exclude
recovery for damages (including compensation for additional professional services) for delay by either party. No claim for
delay shall be allowed because of failure to fumish drawings until two weeks after demand for such drawings and not then

unless such claim be reasonable.
(D) Time extension for abnormal weather conditions
In order for the owner to award a time extension for abnormal weather, the following conditions must be satisfied:

1. The weather experienced at the project site during the contract period must be found to be unusually severe, that
is, more severe than the adverse weather anticipated for the project location during any given month.

2. The unusually severe weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without fault or negligence of the contractor.

The following table of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric
Administration (NOAA) and similar data for the project location and will constitute the base line for monthly weather time
evaluations. The Contractor's normal progress schedule must reflect these anticipated adverse weather delays in all weather
dependent activities. The contractor's bid shall include the impact of the anticipated lost days in his quotation for the time he is

to be on site.

JAN FEB | MAR | APR | MAY | JUN JUL AUG SEP OCT | NoV | DEC
11 8 6 4 4 5 6 4 4 3 4 8

Actual adverse weather delay days must prevent work on critical activities for 50% or more of the contractor’s scheduled work
day before it is considered a weather delay day.

5. MAINTAIN OFFICE

The successful contractor shall establish an office in Huntsville, Alabama, with telephone service, and shall maintain close
liaison with the OWNER,

6. SUBCONTRACTORS

The prime contractor shall be responsible for all work covered under the executed contract; therefore, this responsibility cannot
be shifted by subcontracting the work to others. All subcontractors shail be approved by the OWNER and shall be properly
licensed as required by Alabama State Law. (Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-
8-6, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1996)) A list of all subcontractors proposed for use on the project shall be
provided to the OWNER at the time that bids are received. This document will be known as ATTACHMENT “D". Lien waivers
will be required from all subcontractors at the time of submittal of the final payment request. = Contractor shall keep the
“Subcontractor's Listing” updated throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the Contractor.

All subcontractors must be approved in writing by Owner. If the subs listed on Attachment ‘D" are approved by the Owner,
you will be notified in your notice to proceed. Any additional subcontractors needed during the contract period shall be
approved by written letter from the Owner. See Section 39 for Correction to City of Huntsvilie Standards Specifications for

Construction.



7. BID BOND

Accompanying this proposal is a certified check or original signed, dated and sealed bid bond in the amount of not less than
five percent (5%) of the total amount shown on the scheduie of prices, not exceeding $10,000.00 dollars, payable to the City of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, if, in the event that his proposal is accepted, the
undersigned shall fail to execute the contract and fumnish a satisfactory contract bond under the conditions and within the time
specified in this proposal; otherwise, said certified check or bid bond is to be retumned to the undersigned.

8. N/A

9. _ LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN AS
SECTION 24.)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the Contractor and the
City against claims arising out of or resulting from the Contractor's operation under his contract for personal injury or property
damage with minimum combined single limits of $1 ,000,000, whether such operations are performed by himself, or by anyone
directly or indirectly employed by them. In addition, a copy of the policy may be requested upon award. Certificates of
insurance acceptable to the City shall be filed with the City prior to commencement of work and said certificate shall provide
that policies will not be altered or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees hammless from any suits, claims, demands,
damages, liabilities, costs and expenses including reasonable attorney’s fees, arising out of or resulting from the performance
of the work. Certificates of Insurance are required naming the City as the Certificate Holder. The Certificates should reflect
the insurance coverage required herein. The Certificates are to be signed by a person authorized by the Insurer to bind
coverage on its behalf and must be an original signature. Certificates signed using digital signatures will not be acce ted
unless accompanied by a written statement from the insurance/sure company indicating that their electronic _signature is
intended as their signature. The Certificates must indicate coverage will not be canceled or non-renewed except after thirty
(30) days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama

35804, Attention: Penny Kelly.
10. LICENSES AND CLASSIFICATIONS

In order to receive the award of this contract, the Contractor/Subcontractor(s) shall be required to possess a valid general
contractor's license in accordance with Code of Alabama §§34-8-2 (1975) and (1996 amended) Code of Alabama as stated in
Section 1 above. This general contractor's license shall be a State of Alabama general contractor's license and shall be
maintained throughout the term of this contract. A valid City of Huntsville license shall also be maintained throughout the term

of this contract by the Contractor/Subcontractor(s).

The required classification for this project is stated in the Notice to Contractors also known as Attachment “F”.

11. PERMITS

Additionally, the contractor shall be required to obtain and pay for all other federal, state or local permits, licenses, and fees
which may be necessary or required in order to perfom the work detailed herein. A City of Huntsville Contractor's License
must be obtained from the City of Huntsville Inspection Department at the time signatures are obtained on contracts. A copy
of City of Huntsville license shall be provided to the OWNER at the time the contract is executed. If project requires an ADEM
permit, the Contractor is responsible for transferring the ADEM permit from the City of Huntsville to the Contractor upon award

of bids.
12. PAYMENT

The OWNER agrees to pay the Contractor as follows: Once each month per project. The OWNER shall make partial payment
to the Contractor on the basis of duly certified and approved estimates of the work performed during the preceding month by
the Contractor, less five percent (5%) of the amount of such estimate, which is to be retained by the City until all of the work
has been performed. Owner reserves the right to withhold payments for, but not limited to: a) defective work not remedied or
defective materials not removed from site; b} claims filed, or reasonable evidence indicating imminent filing of claims against
the Contractor; c) failure of the Contractor to make payments properly to subcontractors for labor, materials and equipment; d)
a reasonable doubt that the Contract can be completed for the balance then unpaid; e) damage to another Contractor; f)
performance of work in violation of the terms of the Contract; g) expiration of Contract time. Liquidated damages will be
deducted from all invoices when the invoice estimate period end date is later than the contract completion date. All pay
requests will be submitted by hard copy and on CD-RW. The hard copy will be printed from the CD-RW. A sample copy of
the invoice is attached as Attachment “G". The OWNER will provide the CD-RW to the contractor. Two originals and two
copies of the invoices are required before payment will be made. The CD-RW should be submitted each month, along with
the originals and copies, to the Administrative Officer in the Engineering Department. No further retainage will be held after
fifty percent (50%) of the contract is complete. All payments to Contractor will be made as soon as practical after the approval
and finance processes have been completed. SEE SECTION 32 FOR INFORMATION ON FINAL PAYMENT.



13. N/A
14. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, and SITE WORK

Before submitting a proposal, bidders shall examine carefully the site of the proposed work, the general and local conditions,
the proposal form, standard specifications, supplemental specifications, special provisions, all addenda, and the bid bond
form, and it is mutually agreed that the submission of a proposal shall be prima facie evidence that the bidder has made such
examination and has judged for and satisfied himself as to the conditions to be encountered in performing the work, and to the
requirements of plans, standard specifications, supplemental specifications, special provisions, contract, and bonds. No
adjustments or compensation will be allowed for losses caused by failure to comply with this requirement. Boring logs and
other records of subsurface investigations may be available for inspection by bidders. Bidders shall request such records if
they are not otherwise provided with bid documents. If available, it is understood that such information was obtained and is
intended for the City of Huntsville's design and estimating purposes only. It is made available to bidders that they may have
access to identical subsurface information available to the City, and is not intended as a substitute for personal investigation,
interpretations and judgment of the bidders. Bidders are advised that the City disclaims responsibility for any opinions,
conclusions, interpretations, or deductions that may be expressed or implied in any of the information presented or made
available to bidders; it being expressly understood that the making of deductions, interpretations, and conclusions from all of
the accessible factual information is the bidder's sole responsibility.

The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents, the Shop
Drawings, and the Product Data and shall give written notice to the Owner of any inconsistency, ambiguity, or error omission
which the Contractor may discover with respect to these documents before proceeding with the affected work. The issuance
or the express or implied approval by the Owner or the Engineer of the Contract Documents, Shop Drawings, or Product Data
shall not relieve the Contractor of the continuing duties imposed hereby, nor shall any such approval be evidence of the
Contractor's compliance with this Contract. The Owner has requested the Engineer to only prepare documents for the Project,
including drawings and specs for the project which are accurate, adequate, consistent, coordinated and sufficient for
construction. HOWEVER, the OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER
TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof, the Contractor acknowledges and
represents that it has received, reviewed, and carefully examined such documents, has found them to be complete, accurate,
adequate, consistent, coordinated and sufficlent for construction, and that the Contractor has not, does not, and will not, rely
upon any representation or warranties by the Owner conceming such documents as no such representation or warranties

have been or are hereby made.

15. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, contractor's proposal, plans and
specifications, general requirements, supplement to general requirements and general terms and conditions, together with any
addenda thereto, made prior to submission of the contractor's proposal and all modifications agreed to by the parties and
issued after the exacution of this contract are a part of this contract as if fully set out herein.

16. COMMENCEMENT OF WORK

It is further understood and agreed that the Contractor shall commence work to be performed under this contract within fifteen
(15) days from the date of this contract, unless otherwise instructed in writing by the OWNER. All work shall be caried on

continuously to completion.

17. CONTRACT TIME

All work is to be completed within the allotted time of the original contract, which is stated in the bid proposal documents,
unless a valid change order has been issued which alters the contract time period.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work to be performed
under this contract is not completed at the expiration of the contract time, then, and in that event, the Contractor shall pay to
the City the amounts per calendar day by the schedule shown in the schedule in the City of Huntsville Standard Specifications,
Section 80.11 ~ “Schedule of Liquidated Damages” for each day thereafter until such work is completed. The City will deduct
said sum or sums from any money due the Contractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12.). Attachment “G" - Sample of Request for Payment with Liquidated Damages shall become a part
of the contract documents. Liquidated damages will be deducted from all invoices when the invoice estimate period end date
is later than the contract completion date.



Section 80.11 — “Schedule of Liquidated Damages” has been amended as follows effective 2/1/11 and revised in COH
specifications 3/7/11:

More Than To and Calendar Day Work Day
Including or Fixed Date .
$0 $ 100,000 § 200 S 400 4
$ 100,000 $ 500,000 § 550 $§ 1,100 e
$ 500,000 $ 1,000,000 $§ 900 $ 1,800/ o
$ 1,000,000 |$ 2,000,000 $§ 1,350 $ 2,700 ,
$ 2,000,000 e $ 1,550 $ 3,100 n

e contract time is on the calendar day or date basis, the schedule for
calendar days shall be used. When the contract time is on a work day
basis, the schedule for work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before Change Orders.

19. STORAGE OF MATERIALS

The Contractor shall not permit the storage of materials on or use of any property outside the right-of-way easement or
property identified as the project site.

20. TRAFFIC FLOW

The Contractor shall be responsible for the uninterrupted, orderly and safe flow of traffic around, on, over or across the project
site.

21. TERMINATION FOR CONVENIENCE

A. The City may for any reason whatever terminate performance under this Contract in whole or in part by the Contractor for
convenience. The City shall give written notice of such termination to the Contractor specifying when the full or partial

termination becomes effective.

B. The Contractor shall incur no further obiigations in connection with the Work and the Contractor shall stop Work when such
termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts and shall not
purchase any additional supplies, equipment or materials for the Work, and shall make every effort to mitigate the costs of
termination. The Contractor shall settle the liabilities and claims arising out of their termination of subcontracts and orders.
The City may direct the Contractor to assign the contractor's right, title and interest under terminated orders or subcontracts to
the City or its designee and may direct the Contractor to take steps to preserve the Work in place at the time of the

termination.

C. The Contractor shall transfer title and deliver to the Owner such completed Work and materials, equipment, parts, fixtures,
information and Contract rights as the Contractor has.

D. (1) The Contractor shall submit a termination claim to the City and the Consultant specifying the amounts due
because of the termination for convenience together with costs, pricing or other data required by the City. If the
Contractor fails to file a termination claim within six (6) months from the effective date of termination, the owner
shail pay the Contractor, an amount derived in accordance with subparagraph (3) below.

(2) The City and the Contractor may agree to the compensation, if any, due to the Contractor hereunder.
(3) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following amounts:
(a) Contract prices for labor, materials, equipment and other services accepted under this Contract.

(b) Reasonable costs incurred in preparing to perform and in performing the terminated portion of the
work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for
overhead and profit thereon (such profit shall not include anticipated profit or consequential
damages); provided, however, that if it appears that the Contractor would not have profited or
would have sustained a loss if the entire Contract would have been completed, no profit shall be
allowed or included and the amount of compensation shall be reduced to reflect the anticipated



rate of loss, if any. Costs incurred in performing the terminated portion of the work must have
been incurred prior to the effective date of the termination.

(c) Reasonable costs of settling and paying claims arising out of the termination of subcontracts or
orders pursuant to Paragraph B of this clause. These costs shall not include amounts paid in

accordance with other provisions hereof.

The Total Sum to be paid the Contractor under this clause shall not exceed the total Contract Price, as properly adjusted,
reduced by the amount of payments otherwise made, and shall in no event include duplication of payment.

The Owner specifically reserves the right to convert a termination for convenience into a termination for cause within one (1)
year after the effective date of the termination for convenience, in the event that the Owner becomes aware of circumstances
or conditions with regards to the Work that would have warranted the Owner terminating for default, had those circumstances
or conditions been properly known by the Owner, at the time of the termination for convenience. The Owner may, upon written
notice to the Contractor of its intention to convert the termination for convenience to a termination for cause. initiate the
termination for cause procedures at that time, as set forth in the Performance Bond, and the termination for convenience

shall then be converted to a termination for cause.

22. TERMINATION FOR CAUSE

A. If the Contractor persistently or repeatedly refuses or fails to prosecute the work in a timely manner, supply
enough properly skilled workers, supervisory personnel or proper equipment or material, or if it fails to make
prompt payment to Subcontractors or for materials or labor, or persistently disregards laws, ordinances, rules,
regulations, or orders of any public authority having jurisdiction, or otherwise is guilty of a substantial violation of
a material provision of this Contract, then the Owner may, by written notice to the Contractor, without prejudice to
any other right or remedy, terminate the employment of the Contractor and take possession of the site and of all
materials, equipment, tools, construction equipment, and machinery thereon owned by the Contractor and may
finish the Work by whatever methods it may deem expedient. In such case, the Contractor shall not be entitled

or receive any further payment until the Work is finished.

B. If the unpaid balance of the Contract Price exceeds the cost of finishing the work, Including compensation for the
additional professional services and expenses made necessary thereby, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the City. This

obligation for payment shall survive the termination of the Contract.

C. In the event the employment of the Contractor is terminated by the City for cause pursuant to Paragraph A and it
is subsequently determined by a court of competent jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination for Convenience and the provisions of the Termination for

Convenience clause shall apply.

23. UNBALANCED BIDS

The City may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items. A bid is materially
unbalanced when it is based on prices which are significantly overstated or understated in relation to cost for other work, and if
there is a reasonable doubt that the bid will result in the lowest overall cost to the City even though it may be the low evaluated

bid.
24. ADDITIONAL INSURANCE REQUIREMENTS

The Contractor shall carry insurance of the following kinds and amounts in addition to any other forms of insurance or bonds
required under the terms of the contract specifications. The Contractor shall procure and maintain for the duration of the job
until final acceptance by the Owner, or as later indicated, insurance against claims for injuries to persons or damages to
property which may arise from or in connection with the performance of the work hereunder by the Contractor, his agents,

representatives, employees or subcontractors.
A. MINIMUM SCOPE OF INSURANCE

1. General Liability

Insurance wili be written on an occurrence basis. Claims-made coverage will be accepted only on an exception
basis after the Owner’s approval. General Liability Coverage and Owners Contractors Protective Insurance should be written

by this same insurance company.
Commercial General Liability

Products and Completed Operations



Contractual

Personal Injury

Explosion, Collapse and Underground
Broad Form Property Damage

2. Professional Liability
N/A
3. Automobile Liability

Business Automobile Liability providing coverage for all owned, hired and non-owned autos. Coverage for loading and
unloading shall be provided under either automobile liability or general liability policy forms.

4, Worker's Compensation Insurance

Statutory protection against bodily injury, sickness or disease or death sustained by employee in the scope of
employment. Protection shall be provided by a commercial insurance company or a recognized self-insurance fund authorized
before the State of Alabama Industrial Board of Relations.

5. Employers Liability Insurance

Covering common law claims of injured employees made in lieu of or in addition to a worker's compensation
claim.

B.  MINIMUM LIMITS OF INSURANCE

1. General Liability

Commercial General Liability on an accurrence form for bodily injury and property damage:

$2,000,000 General Aggregate Limit

$2,000,000 Products - Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$1,000,000 Each Occurrence

2. Professional Liability
N/A
3. Automobile Liability
$1,000,000 Combined Single Limit per accident for bodily injury and property damage.
4. Worker's Compensation
As required by the State of Alabama Statute.
5. Employers Liability

$100,000 Bodily Injury
$500,000 Policy Limit by Disease

C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event it is determined that
such adjustment is in the Owner’s best interest. If the insurance requirements are not adjusted by the Owner prior
to the Owner’s release of specifications with regard to the project in question, then the minimum limits shall apply.

The policies are to contain, or be endorsed to contain, the following provisions:
1. General Liability and Automobile Liability Coverages Only:
a. The Owner, its officers, employees, agents and specified volunteers are to be covered as Additional insureds,

as their interest may appear, as respects: liability arising out of activities performed by or on behalf of the contractor, architect,
engineer, land surveyor or consulting firm for products used by and completed operations of the Contractor, or automobiles



owned, leased, hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope of
protection afforded to the Owner, its officers, employees, agents or specified volunteers.

b. The Contractor's insurance coverage shall be primary insurance as respects the Owner, its officers, employees,
agents, and specified volunteers, as their interest may appear. Any insurance or self-insurance maintained by the Owner, its
officers, officials, employees, agents or specified volunteers shall be excess of the Contractor's insurance and shall not

contribute to it.

c. The Contractor’s insurance shall apply separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of the insurer's liability.

2. All Coverages

a. The Contractor is responsible to pay all deductibles. Each insurance policy required by this clause shall be
endorsed to state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or in limits
except after thirty (30) days prior written notice by certified mail, retum receipt requested, has been given to the Owner.
Cancellation of coverage for non-payment of premium will require ten (10) day's written notice to the Owner.

b. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the Owner,
its officers, employees, agents or specified volunteers.

D. ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers with an A. M. Best's rating of no less than B + V.

E. VERIFICATION OF COVERAGE

The Owner shall be indicated as a Certificate Holder and the Contractor shall furnish the Owner with Certificates of
Insurance reflecting the coverage required by this document. The A.M. Best Rating and deductibles, if applicable, shall be
indicated on the Certificate of Insurance for each insurance policy. The certificates for each insurance policy are to be signed
by a person authorized by that insurer to bind coverage on its behalf. All certificates are to be received and approved by the
Owner before work commences. The Owner reserves the right to require complete, certified copies of all required insurance
policies at any time. Certificates signed using digital signatures will not be accepted unless accompanied by a written
statement from the Insurance/surety company indicating that their electronic signature is intended as their signature.

F. SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contractor shall include all subcontractors as insured under its policies or shall furnish separate certificates and/or
endorsements for each subcontractor. The Engineer of Record shall include all architects, engineers, land surveyors or
consulting firms as insured under its policies other than professional liabllity, or shall fumish separate certificates and/or
endorsements for each architect, engineer, land surveyor or consulting firm. Subcontractors working for the contractor or
architects, engineers, land surveyors, or consulting firms working for the Engineer or Record shall be required to carry

insurance.
G. HOLD HARMLESS AGREEMENT
1. Other Than Professional Liability Exposures

The Contractor, architect, engineer, land surveyor or consulting fimm, to the fullest extent permitted by law, shall
indemnify and hold harmless the City of Huntsville, its elected and appointed officials, employees, agents and specified
volunteers against all claims, damages, losses and expenses, including, but not limited to, attorney's fees, arising out of or
resulting from the performance of the work, provided that any such claim, damage, loss or expense (1) is attributable to
personal injury, including bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, including
loss of use resulting therefrom and (2) is caused by any negligent act or omission of the contractor, architect, engineer, land
surveyor or consulting firm, or any of their subcontractors, subconsultants, or anyone directly or indirectly employed by any of
them or anyone for whose acts they are legally liable. Such obligation should not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in

this paragraph.

2. The architect, engineer, land surveyor or consuiting firm agrees that as respects to negligent acts, errors, or
omissions in the performance of professional services, to indemnify and hold harmless the City of Huntsville, its officers,
agents, employees, and specified volunteers from and against any and all claims, demands, losses and expenses including,
but not limited to attorney's fees, liability, or consequential damages of any kind or nature resuiting from any such negligent
acts, errors, or omissions of the architect, engineer, land surveyor or consuliting firm or any of their subconsuitants, or anyone
directly or indirectly employed by any of them or anyone for whose acts they are legally liable.



25. DOMESTIC PREFERENCES

In the performance of this contract, the contractor shall comply with Ala Code (1975) §§ 39-3-1 through 39-3-5 in supplying
steel, materials, supplies, other products, and labor. Failure to comply with these requirements shall subject the contractor to

the penalties set forth in the sections of the Alabama Code set forth above.
26. TIME IS OF THE ESSENCE
Time is of the essence in the performance of this contract.
27. NO DAMAGES FOR DELAYS
In the event that the Contractor is delayed in the performance of the work for the reasons set forth in §80.09 of the City of
Huntsville's_Standard Specifications for the Construction of Public improvements, Contract Projects, 1991, then the

Contractor's recovery for such delay shall be limited to the extensions of time in contract performance in accordance with the
provisions of §80.09 and in §4(c) “Changes in Contract Time" as set forth in the Request for Bids.

In such circumstances, time extensions are the sole remedy provided to the Contractor. The Contractor shall make no claim
for extra compensation due to delays of the project beyond his control. Such delays may include those caused by an act of
neglect on the part of the owner or the engineer, or by an employee of either, or by any separate contractor employed by the
Owner, or by any changes ordered in the work, or by labor disputes, fire, unusual delays in transportation, adverse weather
condition not reasonably anticipatable, unavoidable casualties, or by delay specifically authorized by the Owner in writing
pending the resolution of any disputes, or by any other cause which the Owner determines may justify delay.

28. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION

The Contractor's attention is specifically directed to §50.07 -Cooperation with Utilities and Non-Highway Pubiic Facilities of the
City of Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects, 1991. In addition
to the responsibilities placed on the Contractor by that clause, the Contractor shall be responsible for having existing utilities
located prior to excavations. The existence and location of any underground utility pipes or structures shown on these
drawings have been obtained by a search of the available records. The City assumes no responsibility as to completeness or

accuracy of the depicted location on these drawings. The Contractor shall be responsible for taking precautionary measures to
protect the utility lines shown and ali other lines not of record or not shown on these drawings by verification of their location in

the field prior to the initiation of the work.

29. CORRECTION TO CITY OF HUNTSVILLE'S STANDARD SPECIFICATIONS FOR THE CONSTRUCTION OF
PUBLIC IMPROVEMENTS, CONTRACT PROJECTS, 1991

§80.09 (b) 2.of the City of Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects,
1991 refers to the definition of recovery time as being set forth in Section 10.01. Inasmuch as this definition was omitted from
§10.01, the following definition shall be incorporated:

Recovery Time. Recovery time is defined as the time required, after the controlling item or items of work have been
substantially damaged as a result of conditions and causes beyond the control of the Contractor and not due to his negligence
of fault, to restore the work to the condition existing prior to such damage so that normal operations can be resumed on the
contract pay items. Recovery time shall be the number of days required by the Contractor, working with normal forces, to
restore the work as described above.

30. WARRANTIES

Contractor shall provide a minimum of one year warranty of all materials and services from date of final completion.
Additionally, all manufacturer's warranties on materials used in providing the services shall be provided to the owner with the
final payment request. Separate warranty bonds may be required on specialty items as determined by the Owner and will be
shown as a separate line item in the quantities prior to bidding.

31.  COORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the contractor to coordinate with other separate contractors who may be working on the site or
an adjacent site with regards to access to the site, storage of materials and working on a non-interference basis.



32. W-8 TAXPAYER FORM

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is awarded,
unless vendor/contractor is already registered and doing business with the City. No payments of invoices can be made until
this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

www. irs.ustreas.gov/publ/irs-pdf/fw9.pdf

33.  FINAL PAYMENT

Final payment to construction contractor will be made after contractor provides the following: advertising of completion for
four (4) consecutive weeks, lien waivers have been provided from ali subcontractors, Record Drawings (As-Builts) have been
submitted to the OWNER by construction contractor, all property pins have been reset by a licensed land surveyor hired by the
construction contractor to meet “Standards of Practice for Surveying in the State of Alabama" as required by the Alabama
Board of Registration for Engineering and Land Surveyors, and all construction signs have been removed. This final payment
will be retainage only. All work shall be complete prior to advertisement of completion. Advertisement of completion shall be
in a Huntsville local newspaper. The final payment request of retainage only shall be submitted along with two (2) original,
certified copies (with raised notary seal) of the advertisement of completion, warranties, lien waivers and Record Drawings.
The advertisement of completion must read as follows;

LEGAL NOTICE (Header)
{company name) hereby gives Legal Notice of Completion of Contract with {project name) , (project
no.(s) located in the City of Huntsville, Alabama. All claims should be filed at (company address) during this
period of advertisement, i.e. June 17, 24, July 1, 8, 2011 (example of dates).

34. PROJECT COMPLETION DATE

The project completion date will be a date mutually agreed upon by the OWNER and Contractor. This date will be after all
items have been completed. Therefore, all work will be complete before any advertisement of completion is made. The
completion date will always be before the first advertisement date. This final project completion date will be the date used to
determine the one year warranty for all work and materials, unless a separate warranty bond has been called for as a line item

prior to bidding.

35. RECORD DRAWINGS
POLICY FOR RECORD DRAWINGS

The purpose of this policy is to document procedures for the preparation and delivery of Record Drawings. Record Drawings
shall include all changes in the plans, including those issued as Change Orders, Plan Clarification, Addenda, Notice to
Bidders, responses to Requests for Information, Jobsite Memos, and any additional details needed for the construction of the
project, but not shown on the plans. After completion of all construction and before final acceptance is made, the Contractor
shall submit one set of full size record drawings with dimensioned changes shown in red pencil, and one digital copy of record

drawings using the criteria listed below.

City Construction Projects:

The Contractor shall be responsible for field surveying upon substantial completion of construction (to be performed by a
registered land surveyor in Alabama). Contractor is responsible for providing digital record drawings showing all info specified
below, as applicable. Record drawings shall be maintained by the Contractor at the work site and shall be updated based on
job progress to reflect all changes. Record drawings shall be made available for review on a monthly basis at the job site. A
monthly review of record drawings will be part of the monthly monetary progress review. Progress payments may be withheld
if the Record Drawings are not kept up-to-date. A late review could resuitin a delay of payment.

Format Requirements for all record drawing submittals:

All drawings shall be prepared in Micro Station .DGN format, unless otherwise approved by the City Engineer. Transmittal
letters shall consist of a list of files being submitted, a description of the data in each file, and a level/layer schematic of each
design file. DGN design files should have working units as follows; master units in feet, no sub-units, and 1,000 positional
units. All data submitted shall use NAD 1983 Alabama East Zone coordinates as described in The Code of Alabama (1975),
section 35-2-1 and NGVD 1929. Digital files shall be submitted on 4-3/4” CD-RW (preferably in a live/flash drive format) ROM,
100 MB zip drive, 3 and % inch floppy disk, or to the City of Huntsville F.T. P. Site. Contractor is required to certify that record
drawings are in the correct format upon submittal. Record Drawings shall be prepared and provided to the OWNER in the

manner required and described below in Level Symbology.



Record Drawing Criteria, uniess otherwise noted by City Engineer:

1. Roadways:
a. Any changes during construction of roadway/intersections that differ from plan drawings.

2. Sanitary Sewers:
a. Gravity Line
i. Horizontal Location of Manholes — Northing and easting Coordinates

ii. Vertical Location of Manholes — Lid elevation and Invert elevation.
ili. Changes in location of clean outs, or end of service lateral.
iv. Changes in length, slope, size, or material of lines.
b. Force Mains
i. Horizontal Location of Air Relief/Vacuum/isolation Valves — Northing and easting Coordinates
ii. Horizontal and Vertical Location of Fittings/Bends
fii. Changes in length, size, depth or material of lines
iv. Changes in restraint types
c. Pump Stations
i. Changes in Structural Requirements — (length, width, thickness, cover, laps, bar size, spacing,
materials, material strengths, etc.)
iil. Changes in Site Development and/or Landscaping
ili. Changes in Equipment

3. Storm Drainage:
a. Structures (boxes, inlets, end treatments, etc.):
i. Horizontal locations of Features — Northing and easting coordinates
ii. Vertical location of Features — Tops and Inverts
iii. Changes in type, size, or material of feature.
b. Pipes/ Culverts:
i. Document length
ii. Document slope
iii. Document size
iv. Document invert elevation
v. Changes in materiaf of structure
¢. Flumes, Ditches, and/or Swales/Berms: (the following are minimum requirements).
i. Horizontal location (to verify location within described easements)

For easement widths less than At 100-foot intervals along
15- feet the centerine of featurs.
For easement widths 15-feet or At 200-foot intervals along
Greater the centerline of feature.

li. Vertical location (to verify positive drainage)

For slopes less than 0.5% | At 50-foot intervals along
the centerline of feature.
For slopes 0.5% or greater | At 100-foot intervals along
the centerline of feature.

iii. Changes in width or material of feature.
iv. Changes in location and type of geotechnical fabric used.
v. Changes in overall grading of site topography.

d. Detention / Retention Facility:
i. Changes In size, location, or material of facility.
ii. Changes in location and type of geotechnical fabric used.
iii. Where applicable, copy of maintenance agreement.

Checklist for review of record drawings:

Changes in sidewalk location or size.

Changes in shoulder widths.

Changes in grades at intersections. (also to include changes in island location)

Changes in location of driveway aprons.

Changes in pavement section, to be supported by adequate documentation.

Changes in gutter flow line elevation. (could be substituted in 3b) versus edge of pavement).
Geotechnical fabric locations, to include vertical elevation.

Changes in Traffic Engineering related items such as signals, signage and markings, etc.

S@amoapon



Any other changes that may have occurred during construction.

LEVEL SYMBOLOGY
DESIGN CONTENTS LINE COLOR WEIGHT TEXT FONT CELL
LEVEL CODE SIZE NAME
1 State Plane 0 0 0 20 0
Coordinate Grid
2 Benchmarks 0 0 0
3 Street Text 0 3 0 20 0
4 Street R/W 7 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street 3 16 0
Pavement
7 Parking Lots 1 3 1
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary 0 3 0 20 0
Roads/Trails Text
10 Sidewalks 5 3 0
11 Bridges/Culverts 0 0 0
12 Hydrology - Major 6 1 0
12 Hydrology - Minor, 7 1 0
Ditches
13 Hydrology - Text 0 1 0 25 23
14 Tailings & Quarries, 0 1 0
Athletic
Fields/Text, misc.
areas
15 City Limits/County 1 0 3
Line
16 City /limit text 0 0 1 30 0
17 Railroad Tracks 0 2 0 RR
(Patterned)
18 Railroad Text 0 2 0 25 0
19 Railroad R/W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
Pools and Text 0 1 0 10 1
24 Future Site of 2 0 0 STRUCT
Structures
Existing Structures 2 0 0 STRCEX
(exact location and
shape unknown)
25 Property Lines 6 6 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 6 1
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property 6 6 0
Lines
35 Trees/Hedge Rows 0 6 0 AS=1 TREES
36 GPS Monuments 0 5 0 15 0 GPS
37 2' Topo Contour
38 5’ Topo Contour 0 7 0
39 25’ Major Topo 0 7 0




Contour
40 X Spot Elevation 0 7 0
41 FEMA 0 3/0 0 18 1 GPSPNT
Monuments/Labels

42 Quarter Sections

43 Section Lines 0 5 0

44 Features 0 2 0

44 Cell Towers 0 12 0 AS=1 CELTWR

45 Fences (Pattern) 0 8 0 AS=1 FENCE

46 Format/Legend 0 0 0 Limleg
Madleg

47 Mass Points 0 7 2

48 Break Lines 0 7 2

49 Open

50 Signs

51 Open

52 Open

53 Open

54 Open

55 Open

56 Property Address 0 1 0

57 Text Tag for 0 1 0 10-20 1

Buildings

58 Open

59 Open

60 Open

61 Open

62 Monuments for Setup

(point cell)
63 Open

36. LIEN WAIVERS

Lien waivers will be required from all subcontractors working for the contractor. These lien waivers shall be included with your
final payment package. The contractor is responsible for obtaining signatures from his subcontractors. If no subcontractors
are used, contractor must provide a statement indicating such.

37. LOWEST RESPONSIBLE BIDDER

For the purpose of determining the lowest responsible bidder, the OWNER shall consider the base bid amount together with
any options set forth in the Request for Bids. In the event that the City does not have sufficient funds to award both the base
bid and all options, then the City reserves the right to determine the lowest responsible bidder on the base bid only or the base
bid and the number of options affordable considering the funds available to the City for the procurement. This method for
determining the low bidder is for the purpose of allowing the City to procure the most advantageous bid for the OWNER. City
of Huntsville reserves the right to award any and/or all options at any time during the life of the contract.

38. NON-RESIDENT BIDDERS

"In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a
state having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the
nonresident bidder’s state awards contracts to Alabama contractors bidding under similar circumstances.”

39. CORRECTION TO SECTION 80.08(C) of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS” is revised as shown:

(C) DAYS WORK NOT PERMITTED: The Contractor shall not permit work on any pay item to be done on Sundays and the
following holidays: New Year's Day, Martin Luther King's Birthday as nationally observed, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day, except with permission of the Director.



40. CORRECTION TO SECTION 80 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” - PROSECUTION AND PROGRESS 80.01 Subletting and Contract, (a)
LIMITATIONS

The Contractor shall not sublet the contract or any portion thereof, or of his right, title, or interest therein, without written consent of the
DIRECTOR. If such consent is given, the Contractor will be pemitted to sublet a portion of the work, but shall perform with his own
organization, work amounting to not less than 30 percent of the total contract cost. Any items designated in the contract as "specialty
items" may be performed by sub-contract and the cost of such specialty items performed by sub-contract may be deducted from the
total cost before computing the amount of work required to be performed by the contractor with his own organization. No sub-contracts,
or transfer of contract, shall relieve the Contractor of his liability under the contract and bonds. The Department reserves the right to
disapprove a request for permission to sublet when the proposed Subcontractor has been disqualified from bidding for those reasons
listed in Subarticle 20.02(b) and Article 30.03.

41. CORRECTION TO SECTION 80 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS"” - PROSECUTION AND PROGRESS 80.03 Progress Schedule of Operations

A critical path schedule is required within thirty (30) days after award. The critical path schedule must be submitted in
Microsoft Projects format (electronic format and hard copy), with the critical path highlighted. The critical path schedule shall
show information on the task or tasks that must be finished on schedule for the project to finish on schedule. Task
dependencies, constraints, and relationships shall be shown on the schedule. If the progress report (critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED). See section 80.03 and 80.04 for

additional requirements.

42, CORRECTION TO SECTION 80 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS"” PROSECUTION AND PROGRESS 80.09 (b) Contracts on a Calendar Day or
Calendar Date Basis

§80.09 (b) - Change 10 calendar days to 15 calendar days at each occurrence within section 80.09(b).

Section 80.09(B) is revised to remove the last sentence of the first paragraph: ( "Also where the total cost of the completed
work exceeds the total cost shown on the proposal, an extension in calendar days will be granted the Contractor, as provided
in Section 80.09(a)1.” ) It is replaced by: “Where the scope of work is increased, an extension of time commensurate with the
scope of the change may be granted by the OWNER, when in his judgment, the facts justify an extension. The contractor
shall provide justification substantiated to the satisfaction of the OWNER with any requests for time extensions. Justification
shall include, but not be limited to, a revised schedule showing the impact to critical path tasks. "

43. CORRECTION TO SECTION 105 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS” - EXCAVATION AND EMBANKMENT 105.04 (a) Method of
Measurement

Section 105.04 will remain as stated when estimated borrow material is less than 2500 C.Y.

When estimated borrow material is more than 2500 C.Y., Section 105.04 is revised to remove the last paragraph: ‘Borrow
material will be measured at the point of delivery, inside the delivery truck less 30 percent for shrinkage.”

44, CORRECTION TO SECTION 847 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS” - PIPE CULVERT JOINT SEALERS

Section 847 is deleted and replaced with Section 846 — Pipe Culvert Joint Sealers, ALDOT Specifications for Highway
Construction, Current Edition.

45. NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a
“Construction Site”, the Contractor shall prepare and apply for, pay the necessary fees, post the required registration at the
jobsite prior to commencing work, and maintain the worksite and records in accordance with the ADEM requirements for
National Poliutant Discharge Elimination System (NPDES) registration. Offsite borrow pits utilized in the construction of this
project are included in the requirement. NPDES Construction Site is construction that disturbs one (1) acre or greater or will
disturb less than one (1) acre but is part of a larger common plan of development or sale whose total land disturbing activities
total one (1) acre or greater. An NPDES construction site also includes construction sites, irrespective of size, whose
stormwater discharges have a reasonable potential to be a significant contributor of pollutants to a water of the State, or
whose stormwater discharges have a reasonable potential to cause or contribute to a violation of an applicable Alabama water
quality standard as determined by the Department. The Contractor is referred to the “Alabama Department Of Environmental



Management Field Operations Division — Water Quality Program - Division 335 — 6" for complete definitions and
requirements. The Contractor is also referred to item 11 of these General Requirements, sections 50.15, 50.16, and 70.02 of

the City of Huntsville Standard Specifications For Construction Of Public Improvements, Contract Projects (Specifications).

Contractor violations of the permit by rule which results in enforcement actions from ADEM including fines and/or work
stoppage shall be the responsibility of the Contractor. Fines assessed to the Contractor or the OWNER because of Contractor
action shall be paid by the Contractor. No extension of contract time shall be considered as a resuit of enforcement.
Enforcement history will also be considered by the OWNER in its decision to issue future proposals or award future contracts
in accordance with disqualification provisions of Section 20.02(b) of the Specifications.

46. DELETION OF SECTION 50.01 — Authority of the Engineer of Record
This section is deleted.

47. SHOP DRAWINGS
The approval of shop drawings by the Engineer will cover only the features of the design and in no case shall this approval be

considered to cover error or omissions in shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all connections; and he shall bear the cost of all
extra work in erection caused by errors in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material before the shop drawings have been
approved. Any material that the Contractor orders prior to the approval shall be at the Contractor's risk.

Substitutions or changes whether indicated or implied on shop drawings will not be considered as changes regardless of the
Engineer's approval of shop drawings unless the change has been previously submitted and approved as a change order per

the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless directed in writing to the Owner and acceptance
by the Owner of said changes. Any acceptance of change by the Owner does not constitute a change to the contract unless
that change has been approved and directed in writing per change order. Compensation for preparing and fumishing all shop
and working drawings shall be included in the contract unit prices for the various pay items of work.

48. E-VERIFY ~ NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-
491 on May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of
a contract and as a term and condition of the contract with the City of Huntsville, in accordance with § 31-13-8 (a) of the
Alabama Immigration Act, as amended, any business entity or employer that employs one or more employees shall not
knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program and shall
verify every employee that is required to be verified according to the applicable federal rules and regulations. The business
entity or employer shall assure that these requirements are included in each subcontract in accordance with §31-13-9(c).
Failure to comply with these requirements may result in breach of contract, termination of the contract or subcontract, and
possibly suspension or revocation of business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be inciuded in all City of Huntsville contracts that have
been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the

agreement and shall be responsible for all damages resulting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with
the bid package.

49. CITY OF HUNTSVILLE’S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS
For areas of this project that require removal of traffic loops, striping, markings, rpm’s and ceramic markers, the following shall

apply:

1. TRAFFIC SIGNAL LOOP REPAIRS - All vehicular and bicycle detector loop replacements shall be in accordance
with the Alabama Department of Transportation Standard Specifications for Highway Construction, Current Edition.



Unless otherwise specified, traffic signal loops shall be replaced exactly as existed prior to any paving or resurfacing
work. The general contractor will be responsible for documenting location of loops, location of any associated items
for loop operation and assuring that loops are replaced exactly as existed prior to paving.  All vehicular and bicycle
loop repairs shall be replaced within fourteen (14) calendar days after paving work.

2. TRAFFIC SIGNAL STRIPING, MARKINGS, RAISED PAVEMENT MARKERS AND CERAMIC MARKERS FOR
GUIDANCE - All traffic striping, markings, raised pavement markers and ceramic markers for guidance shall be in
accordance with the Alabama Department of Transportation Standard Specifications for Highway Construction,
Current Edition. Unless otherwise specified, traffic striping, markings, raised pavement markers and ceramic markers
for guidance shall be replaced exactly as traffic striping, markings, raised pavement markers and ceramic markers for
guidance existed prior to any paving or resurfacing work. The general contractor will be responsibie for documenting
location of all striping, markings, raised pavement markers and ceramic markers for guidance and assuring that all
are replaced exactly as existed prior to paving. Al traffic striping, markings, raised pavement markers and ceramic
markers for guidance shall be reflectorized. All resurfaced areas shall be marked with temporary striping and
markings for traffic usage by nightfall each day, 7 days a week, in accordance with State of Alabama regulations. Al
permanent striping, markings, raised pavement markers and ceramic markers for guidance shall be replaced within

thirty (30) calendar days after paving work.

50. SURVIVABILITY OF CONTRACT PROVISIONS

Termination of this Contract by either party shall not affect the rights and obligations of the parties that accrued prior to the
effective date of the termination. Terms and conditions of the contract that survive termination include, but are not necessarily
limited to, provisions regarding payments, insurance, termination, warranty, governing law of the contract, liquidated damages,
bonding requirements, notice procedures, waiver, and other requirements necessary and appropriate for the proper resolution
of disputes, claims, and enforcement of the rights of the parties.

51. SURETY BONDS

The Contractor shall furnish separate performance and payment bonds to the Owner within fifteen (15) days after the date of
acceptance of this proposal by City Council action. Each bond shall set forth a penal sum in an amount not less than the
Contract Price. Each bond furished by the Contractor shall incorporate by reference the terms of this Contract as fully as
though they were set forth verbatim in such bonds. In the event the Contract Price is adjusted by Change Order executed by
the Contractor, the penal sum of both the performance bond and the payment bond shall be deemed increased by like
amount. The performance and payment bonds fumnished by the Contractor shall be in forms suitable to the Owner, in
conformance with all the requirements of the Code of Alabama (1975), §39, and shall be executed by a surety, or sureties,
reasonably suitable to the Owner. All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville.

52. GOVERNING LAW
The Contract shall be governed by the laws of the State of Alabama.

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the
Alabama Immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the
contract performance. The Contractor shall submit in the bid package, with the requested information included on the form,
the “City of Huntsville, Alabama Report of Ownership Form” listed in this document as Attachment “I". The bidder selected for
award of the contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its
employeses, including e-verify information, prior to award of a contract.

54. SUCCESSORS AND ASSIGNS

The Owner and Contractor bind themselves, their successors and assigns to the other party hereto and to successors and
assigns of such other party in respect to covenants, agreements, and obligations contained in this Contract. The Contractor
shall not assign this Contract without written consent of the Owner. In no event shall a contract be assigned to an
unsuccessful bidder whose bid was rejected because he or she was not a responsible or responsive bidder.



55. WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual or a member of the firm or
entity or to an officer of the corporation for which it was intended, or if delivered at or sent by registered or certified mail to the

last business address known to the party giving notice.

56. RIGHTS AND REMEDIES

Duties and obligations imposed by the Contract Documents and rights and remedies available there under shall be in addition
to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

No action or failure to act by the Owner, Engineer, or Contractor sh